OFFICE OF THE EXECUTIVE ENGINEER, T.B.P., L.B.C. STRENGTHENING DIVISION, CAMP: ODDERHATTI, DIST. RAICHUR.

Tender Notification dated 6th October 1975.

No. 10/75-76. Separate sealed Item Rate tenders in duplicate for the following works will be received by the Executive Engineer, T.B.P., L.B.C Strengthening Division, Camp Odderhatti upto 4-00 p.m. on 12th November 1975 from the Registered Contractors of Karnataka P.W.D. The tender shall be in the prescribed form obtaied from the Office of the Executive Engineer T.B.P. L.B.C. Strengthening Division Camp Odderhatti on payment of Rs. as below (not refundable) during office hours from 5th November 1975 to 7th November 1975 Application for the Tender documents shall be submitted on or before 31st October 1975.

Final acceptance of tender will rest with the competent authority who reserves the right to accept or reject any or all the tenders without assigning any reasons thereof

Sl. No.	Name of work	Estimate cost put to Tender	Earnest money deposit	Cost of Tender form per set	Period of completion	Class of contractor eligible
1	2	3	4	5	6	7
1	Strengthening and Raising of Bank of Tungabhadra Left Bank Canal in Mile No. 48 from Ch. 2528.60 to Ch. 2581.40	9,52,679	19,054	75	12 months including monsoon	Class II & above
2	Strengthening and Raising of Banks of Tungabhadra Left Bank Canal in mile No. 49 from Ch. 2581.40 to Ch. 2634 20.	9,26,478	18,530	75	do	do
3	Strengthening and Raising of Banks of Tungabhadra Left Bank Canal in Mile No. 54 from Ch. 2853.40 to Ch. 2906.40.	7,45,251	14,904	75	do	do
4	Strengthening and Raising of Banks of Tungabhadra Left Bank Canal in Mile No. 55 from Ch. 2906 40 to Ch. 2959.20.	7,75,982	15,520	75	do	do
5	Strengthening and Raising of Bank of Tungabhadra Left Bank Canal in Mile No. 56 from Ch. 2959 20. to Ch. 3012.	14,38,308	21,574	150	do	Class I

639

....., *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, MRBCC, DN. No. 4, BYAHATTI, TALUK HUBLI.

Time Extension Notification dated 6th October 1975.

Name of work :—1 Construction of Hume pipe culvert at ch. 28+2800 of Malaprabha Right Bank Canal.
Estimated Cost Rs 4,30,700

2 Construction of Hume pipe culvert at ch. 29+4200 of MR3 Canal
Estimated Cost Rs. 1,92,000

3 Construction of Hume pipe culvert at ch. 30+2635 of MRB Canal.
Estimated Cost Rs. 3,24,750

Reference :- Brief Tender Notification issued under this office No. 3199, dated 26th August 1975. (Published in the *Karnataka Gazette* dated 11th September 1975 on page 963)

No. MRB/DB-1/BTN-7/75-76/4667. The time fixed for the issue and receipt of the tenders for the above works is extended as under :

Last date for receipt of the applications (with cost of tender Schedules) for issue of Blank Tender Forms.	5-11-1975 upto 5-30 P.M.
Issue of Blank Tender Forms	10—11—1975 to 13—11—1975
Receipt of the completed tender forms	17—11—1975 upto 4-00 P.M.

Other details remain unchanged.

H. S. CHINIWAL, *Executive Engineer.*